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PROJECT NO.

1

LOCATION

SW 26th Street, SW Brant Street to SW Abalone Street

PROJECT DESCRIPTION

Construct bike lane and sidewalk on north side.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 0 ACRE  $8,000  $280 

2 Earthwork 21 CY  $15  $315 

3 Aggregate Base 34 TON  $18  $621 

4 Concrete Curb and Gutter (Standard) 305 LF  $15  $4,575 

5 Concrete Walks 1525 SF  $4  $6,100 

6 ADA Sidewalk Ramps 2 EACH  $1,000  $2,000 

7 Storm Sewer Line (12 inch, 5 foot depth) 50 LF  $50  $2,500 

8 Concrete Inlet 1 EACH  $1,500  $1,500 

9 Utility Coordination 1 LS  $5,000  $5,000 

10 Signage and Striping 1 LS  $1,000  $1,000 

Subtotal  $23,891 

11 Surveying (%)  $2,000  $2,000 

12 Mobilization (%) 8%  $1,911 

13 Traffic Control (%) 5%  $1,195 

14 Erosion Control (%) 3%  $717 

Estimated Direct Construction Cost  $29,713 

Design Contingency 40%  $11,885 

Design Fees 25%  $7,428 

Construction Management 10%  $2,971 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $51,998 

Table F-1.  SW 26th Street, SW Brant to SW Abalone Street		
Estimated Project Cost Summary
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Table F-2.  SW 27th Street, SW Brant Street to SW Abalone Street	
Estimated Project Cost Summary

PROJECT NO.

2A

LOCATION

SW 27th Street, SW Brant Street to SW Abalone Street

PROJECT DESCRIPTION

Construct street with sidewalk on the north side.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 0 ACRE  $8,000  $2,498 

2 Earthwork 384 CY  $15  $5,758 

3 Pavement (HMAC) 207 TON  $80  $16,576 

4 Aggregate Base 518 TON  $18  $9,332 

5 Concrete Curb and Gutter (Standard) 345 LF  $15  $5,175 

6 Concrete Walks 1725 SF  $4  $6,900 

7 ADA Sidewalk Ramps 2 EACH  $1,000  $2,000 

8 Storm Sewer Line (12 inch, 5 foot depth) 40 LF  $50  $2,000 

9 Storm Drainage Manhole 1 EACH  $3,000  $3,000 

10 Concrete Inlet 2 EACH  $1,500  $3,000 

11 Landscape Repair 3475 SF  $1  $2,606 

12 Utility Coordination 1 LS  $8,000  $8,000 

13 Signage and Striping (%) 1 LS 5%  $2,942 

Subtotal  $69,787 

14 Surveying (%) 3%  $2,094 

15 Mobilization (%) 8%  $5,583 

16 Traffic Control (%) 5%  $3,489 

17 Erosion Control (%) 3%  $2,094 

Estimated Direct Construction Cost  $83,046 

Design Contingency 40%  $33,218 

Design Fees 25%  $20,762 

Construction Management 10%  $8,305 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $145,331 
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Table F-3.  SW 27th Street, SW Coho Street to existing improvements	
Estimated Project Cost Summary

PROJECT NO.

2B

LOCATION

SW 27th Street, SW Coho Street to existing improvements

PROJECT DESCRIPTION

Construct street with sidewalk on the north side.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 0 ACRE  $8,000  $666 

2 Earthwork 174 CY  $15  $2,609 

3 Pavement Removal 31 SY  $10  $315 

4 Pavement (HMAC) 95 TON  $80  $7,597 

5 Aggregate Base 234 TON  $18  $4,210 

6 Concrete Curb and Gutter (Standard) 125 LF  $15  $1,875 

7 Concrete Walks 625 SF  $4  $2,500 

8 ADA Sidewalk Ramps 1 EACH  $1,000  $1,000 

9 Storm Sewer Line (18 inch, 5 foot depth) 295 LF  $55  $16,225 

10 Storm Drainage Manhole 1 EACH  $3,000  $3,000 

11 Concrete Inlet 2 EACH  $1,500  $3,000 

12 Landscape Repair 850 SF  $1  $638 

13 Utility Coordination LS  $2,000  $2,000 

14 Signage and Striping (%) LS 5%  $2,410 

Subtotal  $48,044 

15 Surveying (%)  $2,000  $2,000 

16 Mobilization (%) 8%  $3,843 

17 Traffic Control (%) 5%  $2,402 

18 Erosion Control (%) 3%  $1,441 

Estimated Direct Construction Cost  $57,731 

Design Contingency 40%  $23,092 

Design Fees 25%  $14,433 

Construction Management 10%  $5,773 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $101,029 
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Table F-4.  SW 28th Street, SW 27th Street to SW Brant Street			 
Estimated Project Cost Summary

PROJECT NO.

3A

LOCATION

SW 28th Street, SW 27th Street to SW Brant Street

PROJECT DESCRIPTION

Construct street with parking on west and south sides.  Sidewalk on west and south sides.  
Acquire right-of-way as needed.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 0 ACRE  $8,000  $3,497 

2 Earthwork 459 CY  $20  $9,176 

3 Pavement (HMAC) 253 TON  $80  $20,246 

4 Aggregate Base 615 TON  $18  $11,064 

5 Concrete Curb and Gutter (Standard) 412 LF  $15  $6,180 

6 Concrete Curb and Gutter (Ribbon) 385 LF  $20  $7,700 

7 Concrete Walks 2175 SF  $4  $8,700 

8 ADA Sidewalk Ramps 2 EACH  $1,000  $2,000 

9 Storm Sewer Line (12 inch, 5 foot depth) 580 LF  $50  $29,000 

10 Water Line (6 inch) 750 LF  $75  $56,250 

11 Fire Hydrants 2 EACH  $3,500  $7,000 

12 Sanitary Sewer Line (6 inch) 125 LF  $60  $7,500 

13 Sanitary Manhole 1 EACH  $3,000  $3,000 

14 Concrete Inlet 6 EACH  $1,500  $9,000 

15 Landscape Planter Strip 2010 SF  $4  $7,035 

16 Landscape Repair 6605 SF  $1  $4,954 

17 Utility Coordination 1 LS  $40,000  $40,000 

18 Signage and Striping (%) 1 LS 5%  $11,615 

Subtotal  $243,916 

19 Surveying (%) 3%  $7,317 

20 Mobilization (%) 8%  $19,513 

21 Traffic Control (%) 5%  $12,196 

22 Erosion Control (%) 3%  $7,317 

Estimated Direct Construction Cost  $290,260 

Design Contingency 40%  $116,104 

Design Fees 25%  $72,565 

Construction Management 10%  $29,026 

Right of Way Acquisition  $46,361  $46,361 

ESTIMATED PROJECT COST  $554,316 

ALTERNATES

A Stormwater Infiltration Planters 2010 SF  $8  $15,075 
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Table F-5.  SW 28th Street, SW Brant Street to SW Abalone Street embankment
Estimated Project Cost Summary

PROJECT NO.

3B

LOCATION

SW 28th Street, SW Brant Street to SW Abalone Street embankment

PROJECT DESCRIPTION

Construct street with emergency access turnaround.  Pedestrain stairs at east end.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 0 ACRE  $8,000  $1,945 

2 Earthwork 383 CY  $20  $7,661 

3 Pavement (HMAC) 216 TON  $80  $17,286 

4 Aggregate Base 509 TON  $18  $9,158 

5 Concrete Curb and Gutter (Ribbon) 570 LF  $20  $11,400 

6 Concrete Stairs 36 LF  $200  $7,200 

7 Concrete Walks 380 SF  $4  $1,520 

8 ADA Sidewalk Ramps 2 EACH  $1,000  $2,000 

9 Storm Sewer Line (12 inch, 5 foot depth) 290 LF  $50  $14,500 

10 Water Line (6 inch) 290 LF  $75  $21,750 

11 Fire Hydrants 2 EACH  $3,500  $7,000 

12 Concrete Inlet 4 EACH  $1,500  $6,000 

13 Landscape Repair 1450 SF  $1  $1,088 

14 Utility Coordination 1 LS  $30,000  $30,000 

15 Signage and Striping (%) 1 LS 5%  $6,925 

Subtotal  $145,433 

16 Surveying (%) 3%  $4,363 

17 Mobilization (%) 8%  $11,635 

18 Traffic Control (%) 5%  $7,272 

19 Erosion Control (%) 3%  $4,363 

Estimated Direct Construction Cost  $173,065 

Design Contingency 40%  $69,226 

Design Fees 25%  $43,266 

Construction Management 10%  $17,306 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $302,864 
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Table F-6.  SW 29th Street, SW Coho to SW Brant Street			 
Estimated Project Cost Summary

PROJECT NO.

4

LOCATION

SW 29th Street, SW Coho Street to SW Brant Street

PROJECT DESCRIPTION

Construct street.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 0 ACRE  $8,000  $2,423 

2 Earthwork 402 CY  $15  $6,032 

3 Pavement (HMAC) 230 TON  $80  $18,376 

4 Aggregate Base 531 TON  $18  $9,567 

5 Concrete Curb and Gutter (Ribbon) 776 LF  $20  $15,520 

6 Storm Sewer Line (12 inch, 5 foot depth) 330 LF  $50  $16,500 

7 Concrete Inlet 2 EACH  $1,500  $3,000 

8 Landscape Repair 3880 SF  $1  $2,910 

9 Utility Coordination 1 LS  $30,000  $30,000 

10 Signage and Striping (%) 1 LS 5%  $5,216 

Subtotal  $109,544 

11 Surveying (%)  $4,000  $4,000 

12 Mobilization (%) 8%  $8,764 

13 Traffic Control (%) 5%  $5,477 

14 Erosion Control (%) 3%  $3,286 

Estimated Direct Construction Cost  $131,071 

Design Contingency 40%  $52,428 

Design Fees 25%  $32,768 

Construction Management 10%  $13,107 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $229,374 
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Table F-7.  SW 30th Street, SW Brant Street to SW Abalone Street
Estimated Project Cost Summary

PROJECT NO.

5

LOCATION

SW 30th Street, SW Brant Street to SW Abalone Street

PROJECT DESCRIPTION

Construct street.  Acquire right-of-way as needed.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 0 ACRE  $8,000  $3,742 

2 Earthwork 436 CY  $20  $8,713 

3 Pavement (HMAC) 290 TON  $80  $23,235 

4 Aggregate Base 537 TON  $18  $9,671 

5 Concrete Curb and Gutter (Standard) 360 LF  $15  $5,400 

6 Concrete Curb and Gutter (Ribbon) 315 LF  $20  $6,300 

7 Water Line (8 inch) 360 LF  $75  $27,000 

8 Landscape Planter Strip 4764 SF  $3  $14,292 

9 Landscape Repair 7855 SF  $1  $5,891 

10 Utility Coordination 1 LS  $30,000  $30,000 

11 Signage and Striping (%) 1 LS 5%  $6,712 

Subtotal  $140,956 

12 Surveying (%) 3%  $4,229 

13 Mobilization (%) 8%  $11,276 

14 Traffic Control (%) 5%  $7,048 

15 Erosion Control (%) 3%  $4,229 

Estimated Direct Construction Cost  $167,738 

Design Contingency 40%  $67,095 

Design Fees 25%  $41,934 

Construction Management 10%  $16,774 

Right of Way Acquisition  $17,218  $17,218 

ESTIMATED PROJECT COST  $310,759 

ALTERNATES

A Stormwater Swale 4764 SF  $6  $26,202 
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Table F-8.  SW Coho Street, SW 29th Street to SW 30th Street
Estimated Project Cost Summary

PROJECT NO.

6

LOCATION

SW Coho Street, SW 29th Street to SW 30th Street

PROJECT DESCRIPTION

Construct street with shared-use path on west side.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 0 ACRE  $8,000  $2,129 

2 Earthwork 322 CY  $15  $4,834 

3 Pavement (HMAC) 189 TON  $80  $15,158 

4 Aggregate Base 421 TON  $18  $7,577 

5 Concrete Curb and Gutter (Ribbon) 512 LF  $20  $10,240 

6 Storm Sewer Line (15 inch, 5 foot depth) 230 LF  $50  $11,500 

7 Concrete Inlet 2 EACH  $1,500  $3,000 

8 Landscape Filter Strip 1280 SF  $4  $4,480 

9 Landscape Repair 3403 SF  $1  $2,552 

10 Utility Coordination 1 LS  $24,000  $24,000 

11 Signage and Striping (%) 1 LS 5%  $4,274 

Subtotal  $89,745 

12 Surveying (%)  $2,000  $2,000 

13 Mobilization (%) 8%  $7,180 

14 Traffic Control (%) 5%  $4,487 

15 Erosion Control (%) 3%  $2,692 

Estimated Direct Construction Cost  $106,104 

Design Contingency 40%  $42,442 

Design Fees 25%  $26,526 

Construction Management 10%  $10,610 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $185,683 
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Table F-9.  SW Brant Street, SW 27th Street to SW 30th Street
Estimated Project Cost Summary

PROJECT NO.

7

LOCATION

SW Brant Street, SW 27th Street to SW 30th Street

PROJECT DESCRIPTION

Construct street with parking on west side (SW 27th to SW 28th).  Sidewalk on west side.  Street 
lighting.  

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 1 ACRE  $8,000  $5,557 

2 Excavation (Cut) 446 CY  $15  $6,690 

3 Pavement (HMAC) 538 TON  $80  $43,019 

4 Aggregate Base 1319 TON  $18  $23,736 

5 Concrete Curb and Gutter (Standard) 766 LF  $15  $11,490 

6 Concrete Curb and Gutter (Ribbon) 767 LF  $20  $15,340 

7 Concrete Walks 3270 SF  $4  $13,080 

8 ADA Sidewalk Ramps 6 EACH  $1,000  $6,000 

9 Storm Sewer Line (12 inch, 5 foot depth) 280 LF  $45  $12,600 

10 Storm Sewer Line (15 inch, 5 foot depth) 220 LF  $50  $11,000 

11 Storm Sewer Line (18 inch, 5 foot depth) 130 LF  $55  $7,150 

12 Storm Drainage Manhole 2 EACH  $3,000  $6,000 

13 Water Quality Catch Basin 4 EACH  $5,500  $22,000 

14 Water Line (8 inch) 800 LF  $75  $60,000 

15 Landscape Planter Strip 1120 SF  $4  $4,480 

15 Landscape Repair 4068 SF  $1  $3,051 

16 Street Lighting 1 LS  $69,050  $69,050 

17 Utility Coordination 1 LS  $10,000  $10,000 

18 Signage and Striping (%) 1 LS 5%  $16,512 

Subtotal  $346,754 

19 Surveying (%)  $2,000  $2,000 

20 Mobilization (%) 8%  $27,740 

21 Traffic Control (%) 5%  $17,338 

22 Erosion Control (%) 3%  $10,403 

Estimated Direct Construction Cost  $404,235 

Design Contingency 40%  $161,694 

Design Fees 25%  $101,059 

Construction Management 10%  $40,424 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $707,411 

ALTERNATES

A Stormwater Infiltration Planters 1120 SF  $8  $8,400 
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Table F-10.  SW Abalone Street, SW 29th Street to Anchor Way
Estimated Project Cost Summary

PROJECT NO.

8

LOCATION

SW Abalone Street, SW 29th Street to Anchor Way

PROJECT DESCRIPTION

Construct street with shared-use path on west side.  Sidewalk on east side.  Street and path 

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 2 ACRE  $8,000  $13,208 

2 Earthwork 4744 CY  $13  $59,305 

3 Pavement (HMAC) 1440 TON  $80  $115,209 

4 Aggregate Base 2313 TON  $18  $41,628 

5 Aggregate Subbase 4397 TON  $15  $65,959 

6 Concrete Curb and Gutter (Standard) 3684 LF  $15  $55,260 

7 Concrete Walks 7662 SF  $4  $30,648 

8 ADA Sidewalk Ramps 4 EACH  $1,000  $4,000 

9 Storm Sewer Line (15 inch, 5 foot depth) 335 LF  $50  $16,750 

10 Storm Sewer Line (18 inch, 5 foot depth) 410 LF  $50  $20,500 

11 Storm Sewer Line (24 inch, 5 foot depth) 255 LF  $60  $15,300 

12 Sanitary Sewer Line (8 inch) 715 LF  $61  $43,615 

13 Sanitary Manhole 2 EACH  $3,000  $6,000 

14 Storm Drain Manhole 3 EACH  $3,000  $9,000 

15 Storm Drain Inlet, Concrete Headwall 1 EACH  $5,000  $5,000 

16 Concrete Inlet 6 EACH  $1,000  $6,000 

17 Landscape Planter Strip 5108 EACH  $3  $15,324 

18 Landscape Repair 13472 SF  $1  $10,104 

19 Street / Path Lighting 1 LS  $181,980  $181,980 

20 Signage and Striping (%) 1 LS 5%  $35,739 

Subtotal  $750,529 

21 Surveying (%) 3%  $22,516 

22 Mobilization (%) 8%  $60,042 

23 Traffic Control (%) 3%  $22,516 

24 Erosion Control (%) 3%  $22,516 

Estimated Direct Construction Cost  $878,119 

Design Contingency 40%  $351,248 

Design Fees 25%  $219,530 

Construction Management 10%  $87,812 

Right of Way Acquisition  LS  $236,713 

ESTIMATED PROJECT COST  $1,773,421 

ALTERNATES

A Stormwater Swale 20942 SF  $6  $115,181 
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Table F-11.  Highway 101 at SW 35th Street		
Estimated Project Cost Summary

PROJECT NO.

9

LOCATION

Highway 101/SW 35th Street, Anchor Way to Ferry Slip Road

PROJECT DESCRIPTION

Widen intersection to accommodate additional lane channelization and signalize.  Construct 
street from Anchor Way/Abalone Extension to Ferry Slip Road.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 1.53 ACRE  $8,000.00  $12,260 

2 Earthwork 1621 CY  $15.00  $24,311 

3 Pavement Rehabilitation 23100 SF  $2.00  $46,200 

4 Pavement (HMAC) 1304 TON  $80.00  $104,356 

5 Aggregate Base 876 TON  $18.00  $15,765 

6 Concrete Curb and Gutter (Standard) 1690 LF  $15.00  $25,350 

7 Concrete Walks 11050 SF  $4.00  $44,200 

8 ADA Sidewalk Ramps 4 EACH  $1,000.00  $4,000 

9 Storm Sewer Line (12 inch, 5 foot depth) 580 LF  $55.00  $31,900 

10 Storm Drainage Manhole 2 EACH  $3,000.00  $6,000 

11 Concrete Inlet 6 EACH  $1,500.00  $9,000 

12 Signal 1 LS  $250,000.00  $250,000 

13 Landscape Strip 3278 SF  $7.50  $24,585 

14 Street Lighting 1 LS  $148,220.00  $148,220 

15 Retaining Wall 400 LF  $110.00  $44,000 

16 Utility Coordination 1 LS  $20,000.00  $20,000 

17 Signage and Striping (%) 1 LS 5%  $40,507 

Subtotal  $850,654 

18 Surveying (%) 3%  $25,520 

19 Mobilization (%) 8%  $68,052 

20 Traffic Control (%) 5%  $42,533 

21 Erosion Control (%) 3%  $25,520 

Estimated Direct Construction Cost  $1,012,279 

Design Contingency 40%  $404,911 

Design Fees 25%  $253,070 

Construction Management 10%  $101,228 

Right of Way Acquisition  $-  $205,452 

ESTIMATED PROJECT COST  $1,976,940 
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Table F-12.  Highway 101 at SW 32nd Street
Estimated Project Cost Summary

PROJECT NO.

10

LOCATION

Highway 101 at SW 32nd Street

PROJECT DESCRIPTION

Remove signal.  Implement right-in, right-out movements at SW 32nd Street.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Pavement Rehabilitation 7740 SF  $3  $23,220 

2 Remove Signal 1 LS  $50,000  $50,000 

3 Utility Coordination 1 LS  $10,000  $10,000 

4 Signage and Striping (%) 1 LS  $8,000  $8,000 

Subtotal  $91,220 

5 Surveying (%) 3%  $2,737 

6 Mobilization (%) 8%  $7,298 

7 Traffic Control (%) 5%  $4,561 

8 Erosion Control (%) 3%  $2,737 

Estimated Direct Construction Cost  $108,552 

Design Contingency 40%  $43,421 

Design Fees 25%  $27,138 

Construction Management 10%  $10,855 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $189,966 
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Table F-13.  SW Coho Street, SW 29th Street to Jetty Way
Estimated Project Cost Summary

PROJECT NO.

11

LOCATION

SW Coho Street, SW 29th Street to Jetty Way

PROJECT DESCRIPTION

Construct shared-use path.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 0 ACRE  $8,000  $2,017 

2 Earthwork 392 CY  $20  $7,831 

3 Pavement (HMAC) 120 TON  $80  $9,630 

4 Aggregate Base 279 TON  $18  $5,015 

5 Landscape Repair 6100 SF  $1  $4,575 

7 Utility Coordination 1 LS  $5,000  $5,000 

8 Signage 1 LS  $2,000  $2,000 

Subtotal  $36,068 

9 Surveying (%)  $5,000  $5,000 

10 Mobilization (%) 10%  $3,607 

11 Traffic Control (%) 5%  $1,803 

12 Erosion Control (%) 5%  $1,803 

Estimated Direct Construction Cost  $48,281 

Design Contingency 40%  $19,312 

Design Fees 20%  $9,656 

Construction Management 10%  $4,828 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $82,078 
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Table F-14.  SW Abalone Street, SW Marine Science Drive to SW Abalone Street extension
Estimated Project Cost Summary

PROJECT NO.

12A

LOCATION

SW Abalone Street, SW Marine Science Drive to SW Abalone Street extension

PROJECT DESCRIPTION

Construct shared-use path.  Path lighting.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 0 ACRE  $8,000  $3,700 

2 Earthwork 286 CY  $20  $5,711 

3 Pavement (HMAC) 190 TON  $80  $15,230 

4 Aggregate Base 190 TON  $18  $3,427 

5 Concrete Curb and Gutter (Standard) 1028 LF  $15  $15,420 

6 Landscape Repair 5140 SF  $1  $3,855 

7 Landscape Filter Strip 4725 SF  $4  $16,538 

8 Path Lighting 1 LS  $83,960  $83,960 

9 Utility Coordination 1 LS  $10,000  $10,000 

10 Signage 1 LS  $2,000  $2,000 

Subtotal  $159,840 

10 Surveying (%)  $6,000  $6,000 

11 Mobilization (%) 8%  $12,787 

12 Traffic Control (%) 5%  $7,992 

13 Erosion Control (%) 3%  $4,795 

Estimated Direct Construction Cost  $191,414 

Design Contingency 40%  $76,566 

Design Fees 20%  $38,283 

Construction Management 10%  $19,141 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $325,404 
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Table F-15.  SW Abalone Street, SW Abalone Street extension to Highway 101
Estimated Project Cost Summary

PROJECT NO.

12B

LOCATION

SW Abalone Street, SW Abalone Street extension to Highway 101

PROJECT DESCRIPTION

Construct shared-use path.  Path lighting.  

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 0 ACRE  $8,000  $2,369 

2 Earthwork 117 CY  $20  $2,344 

3 Pavement (HMAC) 78 TON  $80  $6,252 

4 Aggregate Base 145 TON  $18  $2,602 

5 Concrete Curb and Gutter (Standard) 422 LF  $15  $6,330 

6 Landscape Repair 7005 SF  $1  $5,254 

7 Landscape Filter Strip 1675 SF  $4  $5,863 

8 Path Lighting 1 LS  $41,540  $41,540 

9 Utility Coordination 1 LS  $5,000  $5,000 

10 Signage 1 LS  $2,000  $2,000 

Subtotal  $79,554 

11 Surveying (%)  $5,000  $5,000 

12 Mobilization (%) 8%  $6,364 

13 Traffic Control (%) 5%  $3,978 

14 Erosion Control (%) 3%  $2,387 

Estimated Direct Construction Cost  $97,283 

Design Contingency 40%  $38,913 

Design Fees 20%  $19,457 

Construction Management 10%  $9,728 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $165,381 
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Table F-16  Jetty Way, SW 26th Street to South Beach State Park
Estimated Project Cost Summary

PROJECT NO.

13

LOCATION

Jetty Way, SW 26th Street to South Beach State Park

PROJECT DESCRIPTION

Construct shared-use path.  Path lighting.  

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 2 ACRE  $8,000  $13,223 

2 Earthwork 1000 CY  $15  $15,000 

3 Pavement (HMAC) 667 TON  $80  $53,333 

4 Aggregate Base 1233 TON  $18  $22,200 

5 Landscape Repair 7200 SF  $1  $5,400 

6 Path Lighting 1 LS  $126,000  $126,000 

7 Utility Coordination 1 LS  $5,000  $5,000 

8 Signage 1 LS  $2,000  $2,000 

Subtotal  $240,156 

9 Surveying (%) 3%  $7,205 

10 Mobilization (%) 8%  $19,213 

11 Traffic Control (%) 5%  $12,008 

12 Erosion Control (%) 3%  $7,205 

Estimated Direct Construction Cost  $285,786 

Design Contingency 40%  $114,314 

Design Fees 20%  $57,157 

Construction Management 10%  $28,579 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $485,837 
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Table F-17.  SW Dungeness Street to SW Abalone Street
Estimated Project Cost Summary

PROJECT NO.

14

LOCATION

SW Dungeness Street to SW Abalone Street

PROJECT DESCRIPTION

Domestic water, fire system, and storm drainage upgrades.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 1 ACRE  $8,000  $8,000 

2 Water Line (8 inch) 1500 LF  $75  $112,500 

3 Fire Hydrant 2 EACH  $3,500  $7,000 

4 Storm Drain Pipe (15 inch, 5 foot depth) 490 LF  $50  $24,500 

5 Storm Drain Manhole 1 EACH  $3,000  $3,000 

Subtotal  $155,000 

6 Surveying (%)  $2,000  $2,000 

7 Mobilization (%) 8%  $12,400 

8 Traffic Control (%) 5%  $7,750 

9 Erosion Control (%) 3%  $4,650 

Estimated Direct Construction Cost  $181,800 

Design Contingency 40%  $72,720 

Design Fees 25%  $45,450 

Construction Management 10%  $18,180 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $318,150 
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Table F-18.  SW 26th Street
Estimated Project Cost Summary

PROJECT NO.

15

LOCATION

SW 26th Street

PROJECT DESCRIPTION

Sanitary sewer lift station upgrade.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 1 ACRE  $8,000  $8,000 

2 Pavement Removal 15 SY  $10  $150 

3 Pavement Rehabilitation 400 SF  $3  $1,200 

4 Sanitary Sewer Lift Station 1 EACH  $40,000  $40,000 

5 Sanitary Sewer Force Main (4 inch) 70 LF  $50  $3,500 

Subtotal  $52,850 

6 Surveying (%) 3%  $1,586 

7 Mobilization (%) 8%  $4,228 

8 Traffic Control (%) 5%  $2,643 

9 Erosion Control (%) 3%  $1,586 

Estimated Direct Construction Cost  $62,892 

Design Contingency 40%  $25,157 

Design Fees 25%  $15,723 

Construction Management 10%  $6,289 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $110,060 
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Table F-19.  SW 26th Street & SW Brant Street
Estimated Project Cost Summary

PROJECT NO.

16

LOCATION

SW 26th Street & SW Brant Street

PROJECT DESCRIPTION

Storm drainage improvements.  Water quality treatment and bypass structure.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 1 ACRE  $8,000  $8,000 

2 Pavement Removal 15 SY  $10  $150 

3 Pavement Rehabilitation 400 SF  $3  $1,200 

4 Water Qualtiy Treatment Structure 1 EACH  $20,000  $20,000 

5 Storm Drain Manhole, Bypass 1 EACH  $4,500  $4,500 

6 Storm Drain Manhole 1 EACH  $3,000  $3,000 

7 Storm Drain Pipe (12 inch, 5 foot depth) 35 LF  $50  $1,750 

8 Storm Drain Pipe (30 inch, 5 foot depth) 25 LF  $65  $1,625 

Subtotal  $40,225 

9 Surveying (%) 3%  $1,207 

10 Mobilization (%) 8%  $3,218 

11 Traffic Control (%) 5%  $2,011 

12 Erosion Control (%) 3%  $1,207 

Estimated Direct Construction Cost  $47,868 

Design Contingency 40%  $19,147 

Design Fees 25%  $11,967 

Construction Management 10%  $4,787 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $83,769 
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Table F-20.  SW Abalone Street & SW 35th Street
Estimated Project Cost Summary

PROJECT NO.

17

LOCATION

SW Abalone Street & SW 35th Street

PROJECT DESCRIPTION

Storm drainage improvements.  Water quality treatment and bypass structure.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 1 ACRE  $8,000  $8,000 

2 Pavement Removal 15 SY  $10  $150 

3 Pavement Rehabilitation 400 SF  $3  $1,200 

4 Water Qualtiy Treatment Structure 1 EACH  $20,000  $20,000 

5 Storm Drain Manhole, Bypass 1 EACH  $4,500  $4,500 

6 Storm Drain Manhole 1 EACH  $3,000  $3,000 

7 Storm Drain Pipe (12 inch, 5 foot depth) 35 LF  $50  $1,750 

8 Storm Drain Pipe (24 inch, 5 foot depth) 25 LF  $60  $1,500 

Subtotal  $40,100 

9 Surveying (%) 3%  $1,203 

10 Mobilization (%) 8%  $3,208 

11 Traffic Control (%) 5%  $2,005 

12 Erosion Control (%) 3%  $1,203 

Estimated Direct Construction Cost  $47,719 

Design Contingency 40%  $19,088 

Design Fees 25%  $11,930 

Construction Management 10%  $4,772 

Right of Way Acquisition  $-  $- 

ESTIMATED PROJECT COST  $83,508 
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Table F-21.  Coastal Gully Open Space
Estimated Project Cost Summary

PROJECT NO.

18

LOCATION

Coastal Gully Open Space

PROJECT DESCRIPTION

Construct trailhead, parking, trails, and boardwalks.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 0 ACRE  $20,000  $6,400 

2 Earthwork 141 CY  $20  $2,822 

3 Pavement (HMAC) 70 TON  $80  $5,624 

4 Aggregate Paths 196 TON  $24  $4,704 

5 Boardwalks 3,815 SF  $15  $57,225 

6 Concrete Walks 935 SF  $4  $3,740 

7 Utility Coordination 1 LS  $10,000  $10,000 

8 Benches 2 EACH  $850  $1,700 

9 Bicycle Racks 5 EACH  $200  $1,000 

10 Signage 2 EACH  $1,000  $2,000 

Subtotal  $95,215 

11 Surveying (%) LS 3%  $2,856 

12 Mobilization (%) LS 8%  $7,617 

13 Traffic Control (%) LS 5%  $4,761 

14 Erosion Control (%) LS 3%  $2,856 

Estimated Direct Construction Cost  $113,306 

Design Contingency 40%  $45,322 

Design Fees 20%  $22,661 

Construction Management 10%  $11,331 

ESTIMATED PROJECT COST  $192,620 
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Table F-22.  Yaquina Bay Bridge Open Space
Estimated Project Cost Summary

PROJECT NO.

19

LOCATION

Yaquina Bay Bridge Open Space

PROJECT DESCRIPTION

Construct reinforced lawn special event area.  Shared-use paths, basketball court, lawn areas, 
seating, shelters, public art, and landscaping.

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 2 ACRE  $8,000  $19,355 

2 Earthwork 468 CY  $15  $7,022 

3 Pavement (HMAC) 234 TON  $80  $18,726 

4 Aggregate Base 433 TON  $18  $7,795 

5 ADA Sidewalk Ramps 4 EACH  $1,000  $4,000 

6 Reinforced Concrete 1,180 SF  $8  $8,850 

7 Reinforced Lawn 18,075 SF  $4  $72,300 

8 Landscaping 10,883 SF  $3  $32,648 

9 Lawn Area 15,398 SF  $1  $15,398 

10 Trees 38 EACH  $350  $13,300 

11 Utility Coordination 1 LS  $5,000  $5,000 

12 Benches 5 EACH  $650  $3,250 

13 Wind Screen/Sculpture 1 LS  $40,000  $40,000 

14 Basketball (half-court) 1 LS  $10,000  $10,000 

15 Shelter Structures 4 EACH  $3,500  $14,000 

Subtotal  $2,500  $271,643 

16 Surveying (%) 3%  $8,149 

17 Mobilization (%) 5%  $13,582 

18 Traffic Control (%) 3%  $8,149 

19 Erosion Control (%) 3%  $8,149 

Estimated Direct Construction Cost  $309,673 

Design Contingency 40%  $123,869 

Design Fees 20%  $61,935 

Construction Management 10%  $30,967 

ESTIMATED PROJECT COST  $526,444 
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Table F-23.  Coastal Gully Open Space
Estimated Project Cost Summary

PROJECT NO.

20

LOCATION

Safe Haven Hill

PROJECT DESCRIPTION

Construct shared-use path, trail, and stairs.  Sidewalk on south and east sides.  Eastablish 
clearing zone.  Install disaster supply shed.  

PROPOSED IMPROVEMENTS

ITEM NO. BID ITEM DESCRIPTION QUANTITY UNIT UNIT COST  TOTAL 

1 Clearing & Grubbing 1 ACRE  $15,000  $8,700 

2 Matting (Bonded Fiber Matrix) 0 ACRE  $6,818  $2,386 

3 Earthwork 410 CY  $20  $8,196 

4 Pavement (HMAC) 191 TON  $80  $15,259 

5 Aggregate Base 582 TON  $18  $10,477 

6 Aggregate Base (Trail) 113 TON  $19  $2,148 

7 Concrete Walks 6690 SF  $4  $26,760 

8 Concrete Curb & Gutter 1115 LF  $15  $16,725 

9 Concrete Stairs 115 LF  $200  $23,000 

10 Retaining Wall, Prefabricated Modular 929 SF  $35  $32,508 

11 Retaining Wall, Wood 1599 SF  $25  $39,984 

12 Path Lighting 1 LS  $50,000  $50,000 

13 Directional Signage 12 EACH  $350  $4,200 

14 Educational Signage 2 EACH  $2,500  $5,000 

15 Building 1 LS  $10,000  $10,000 

16 Landscape Repair 21,210 SF  $1  $15,908 

17 Trees 10 EACH  $250  $2,500 

Subtotal  $273,751 

18 Surveying (%) LS  $10,000 

19 Mobilization (%) 10%  $27,375 

20 Traffic Control (%) 3%  $8,213 

21 Erosion Control (%) 3%  $8,213 

Estimated Direct Construction Cost  $327,552 

Design Contingency 40%  $131,021 

Design Fees 20%  $65,510 

Construction Management 10%  $32,755 

ESTIMATED PROJECT COST  $556,838 


